
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/21/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6174-30-001
Project RMC - 617430001
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Project Number: RMC – 617430001 

 

County: Zavala, Etc. Control: 6174-30-001  

 

Highway: FM 1025, Etc. 

 

 

 General Notes Sheet A 

GENERAL NOTES: 

 

For basis of estimate and for contractor’s information only, see “ROADWAY SUMMARY” 

sheet for estimated rates of application. 

 

TxDOT Project Supervisor – The project will be managed by: 

 

 District Maintenance Office 

 1817 Bob Bullock Loop 

 Laredo, TX  78043 

 Phone:  956-712-7441 

 

This project consists of widening, blade level-up, and flexible pavement repair on various 

highways in Dimmit and Zavala counties.  Specific roadways and work limits for widening and 

blade level-up are shown in the project plans.  The remainder of the project will be done as 

callout work. 

 

The location of the work areas for callout work cannot be predetermined and work may occur 

anywhere within Dimmit and Zavala Counties.  A callout work order will include the location of 

each repair, the bid items for the repairs and the approximate quantity of work to be performed.  

Time charges on each callout work order shall begin within 15 calendar days from the callout 

work order date. 

 

This is a CALLOUT Contract and Plan Quantity Measurement does not apply.  Locations that 

are shown in the plans are for known locations only. 

 

TxDOT anticipates issuing three (3) callout work orders during the course of this project. 

 

Each contract awarded by the Department stands on its own and as such, is separate from other 

contracts.  A contractor awarded multiple contracts, must be capable and sufficiently staffed to 

concurrently process any or all contracts at the same time. 

 

Notify the Engineer’s representative by telephone each morning by 7:30 a.m. that work is 

scheduled, with work location and time of arrival or reason for not working that day. 

 

Wok on this contract will include site specific work and non-site specific work.  Separate work 

orders will be issued for site specific level-up work and for non-site specific callout work.  Once 

work has started, continuously prosecute the work until all work on each work order is 

satisfactorily completed.  Liquidated Damages will be assessed for any day charged beyond the 

authorized time on each work order. 

 



Project Number: RMC – 617430001 

 

County: Zavala, Etc. Control: 6174-30-001  

 

Highway: FM 1025, Etc. 

 

 

 General Notes Sheet B 

Site specific and non-site specific work locations may include small work quantities at multilane 

intersections, bridge approaches and departures, etc.  There is no specific limit (either maximum 

or minimum) for quantities on a given work order. 

 

In accordance with Special Provision 008-030 & 000-2332, liquidated damages will be charged 

for each work order dependent upon the amount of each work order. 

 

Contractor shall submit a work schedule for approval prior to beginning work. 

 

SUPERVISION: 

 

The Engineer's representatives in charge of inspecting and managing work orders issued by the 

District for this contract will be the respective Maintenance Supervisor for the county in which 

work is being performed.  The pre-work meeting will be held at the Laredo District.  The office 

of the county where work is being completed certifies all requests for payment.  The 

Maintenance Supervisor contacts for this contract are: 

 

Dimmit County                                      Zavala County 

Rene Garza  Alejandro Alvarez 

2001 N. First St.  544 West US 57 

Carrizo Springs, TX   78834                     La Pryor, TX  78872 

830.876.1010                                             830.365.4211 

 

ITEM 2 INSTRUCTION TO BIDDERS: 

 

This project includes plans sheets that are not part of this bid proposal. 

 

View plans on-line or download from the web at: 

 

http://www.txdot.gov/business/letting-bids/plans-online.html. 

 

Order plans from any of the plan reproduction companies shown on the web at: 

http://www.dot.state.tx.us/gsd/plans/companies.htm 

 

ITEM 4 SCOPE OF WORK: 

 

If agreed upon in writing by both parties to the Contract, the Contract may be extended for an 

additional period of time not to exceed the original Contract time period. The extended Contract 

shall be for the original bid quantities, terms and conditions plus any approved, applicable 

change orders. 

 

When the Contract is extended by agreement, a performance and/or payment bond, if required 

shall be executed in the amount of the extension before the additional work begins. 

http://www.dot.state.tx.us/gsd/plans/companies.htm
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County: Zavala, Etc. Control: 6174-30-001  

 

Highway: FM 1025, Etc. 

 

 

 General Notes Sheet C 

 

ITEM 5 CONTROL OF THE WORK: 

 

Contact TxDOT at 956-712-7770 to determine/verify the location of loop detectors, conduit, 

ground boxes, etc.  Any ITS equipment damaged by the Contractor will be repaired or replaced 

by the Contractor at their expense by a pre-approved method. 

 

Contact TxDOT at 956-712-7770 when construction operations are within 400 feet of a 

signalized intersection to determine/verify the location of loop detectors, conduit, ground boxes, 

etc.  Signal equipment damaged by the Contractor will be repaired or replaced by the Contractor 

at their expense by a pre-approved method. 

 

Reference all existing striping and pavement markings in a manner which allows markings to be 

re-established.  Place extra reference (if needed) to ensure that the markings (lane lines, edge 

lines, ramp gores, etc.) are in line with signs on OSB’s, TMS arrows, etc. 

 

ITEM 6 CONTROL OF MATERIALS: 

 

Remove materials or debris within the construction limits not incorporated in the finished 

roadway section of right of way and dispose of in a manner acceptable to the Engineer at the 

expense of the Contractor. 

 

If waste areas or material source areas result from this project, the Contractor is reminded to 

follow the requirements of the Texas Aggregate Quarry and Pit Safety Act.  In addition, it is 

requested that these areas not be visible from any highway on the State system. 

 

ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES: 

 

The total disturbed areas within the project is anticipated at less than one (1) acre, therefore it is 

classified as “surface work” consisting of re-surfacing an existing roadway without shoulder-up 

disturbances.  Due to this type of construction, the project qualifies for exclusion under the 

Construction General Permit (CGP) issued by the Texas Commission on Environmental Quality 

(TCEQ) on March 5, 2003.  However; should the sum of the Engineer’s anticipated disturbances 

and the Contractor’s (On ROW and Off ROW) PSL’s equal or exceed the one (1) acre threshold; 

both TxDOT and the Contractor have project responsibilities under the CGP that reverts to non-

exclusion status.  Obtain approval for all non-depicted areas of disturbance that increases the 

initial soil and vegetation disturbed area estimates before work starts at these locations. 

 

Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 

authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 

ROW. 
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 General Notes Sheet D 

Upon satisfactory completion of all work provided for in the contract for any individual project, 

partial acceptance will be made in writing and will in no way void or alter any terms of the 

contract. 

 

ITEM 8 PROSECUTION AND PROGRESS: 

 

Working days will be computed and charged in accordance with Article 8.3.A5, Calendar Day 

Workweek. Work hours will be between 7:00 a.m. and 6:00 p.m. unless otherwise approved 

 

ITEM 112:  SUBGRADE WIDENING 

 

Remove existing vegetation, including roots and topsoil, within the grading limits to a depth of 

approximately 2 inches immediately before subgrade widening operations within any section.  

Place the material in a windrow on each side of the roadbed, and replace as directed on the 

completed slopes as soon as practicable.  This work will not be paid for directly but will be 

subsidiary to this item. 

 

ITEM 150:  BLADING 

 

Sprinkling and rolling which may be required during the operation of Item 150 will not be 

measured or paid for directly, but will be considered subsidiary to this item. 

 

ITEM 247 – FLEXIBLE BASE 

 

A pre-placement meeting must be conducted at least 48 hrs prior to flex base placing operations. 

 

Flexible Base (Complete In Place)(TY E GR 4)(Final Position)(CY) 

 

Unless otherwise approved, the delivered material’s moisture content at most will be two percent 

above optimum moisture content, determined by TEX-113-E. 

 

Uniformly spread and blanket roll all flex base hauled with a pneumatic roller before the end of 

the day. 

 

All manipulation of roadway delivered material including spreading, rolling and maintaining an 

acceptable riding surface, will be subsidiary to this item. 

 

Compact the Type E base in Typical Section(s) by ordinary compaction. 

 

Type E material is caliche composed of argillaceous limestone, calcareous or calcareous clay 

particles, with or without stone, conglomerate, gravel sand or granular materials. 
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 General Notes Sheet E 

If the flexible base comes from a stockpile, test the stockpile before delivery to the project. The 

Contractor’s attention is called to the fact that the preliminary test will require approximately 30 

days and it is the Contractor’s responsibility to advise the Engineer of the location of the flexible 

base source sufficiently in advance to avoid delays. Blade the side slopes to remove all grass 

from the area of construction before placing flexible base on that portion of the roadway to be 

widened, level-up, or seal coated.  Blade the sod back onto the side slopes after the proposed 

items of work have been completed. Consider subsidiary to pertinent Items. 

 

Conform to the following flexible base (TY E GR 4) requirements: 

 

Percent retained on each sieve Soil constants Wet 

ball 

mill 

max 

2” 1 1/4” 7/8” 1/2” #4 #40 LL max PI max PI min 

0 - - 20-60 40-75 60-85 - 12 3 *50 

 

* The maximum increase in material passing the no 40 sieve is not to exceed 20. 

 

ITEM 302 AGGREGATES FOR SURFACE TREATMENTS: 

 

Previously tested aggregates delivered to the project, which are found to contain excessive 

quantities of dust (more than 0.5 percent passing the No. 4 sieve) during precoating, stockpiling 

or hauling operations, may be rejected by the Engineer.  Test Method Tex-200-F, Part I will be 

used for testing. 

 

ITEM 316 SURFACE TREATMENTS: 

 

Flux oil or emulsions may be used for precoating LRA and LRA-Trap Rock blends.  When 

emulsions are used as the pre-coat material, the precoated aggregate will be adequately dried.  

Provide adequate drying and a minimum 30 day curing period before delivery of the aggregates. 

 

Allow for the addition of lime slurry if the aggregates to be precoated are found to have stripping 

characteristics.  If lime is required, add lime meeting the requirements of Item 263 to the 

aggregate at the rate of 1% hydrated lime by weight of aggregate, and it shall be added in slurry 

form at the cold feed.  The cost of the lime will be considered subsidiary to this Item.  The lime 

slurry will be added at the stockpile, but not more than 24 hours in advance of use. 

 

Ensure that the asphalt used for precoating the aggregate at the plant and the asphalt used for the 

surface treatment will not result in a reaction that may adversely effect the bonding of the 

aggregate and asphalt during the surface treatment operation. 
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 General Notes Sheet F 

The addition of baghouse fines will not be permitted in the production of precoated material. 

 

Mixes that do not maintain flow qualities where the material can not be satisfactorily spread by 

approved mechanical spreading devices will not be acceptable. 

 

Stockpiles of aggregates precoated with AC may generate excessive heat build-up resulting in 

damage to the asphalt and/or aggregates if adequate cooling has not been initially provided.  

Stockpiles showing evidence of heat damage (as determined by the Engineer) can be rejected by 

the Engineer. 

 

Aggregates used for the final surface shall have a Flakiness Index not to exceed 17 and shall be 

subjected to 5 cycles of the Soundness Test in accordance with Test Method Tex-411-A.  The 

percent loss shall not be greater than 30 when magnesium sulfate is used.  This test will not 

apply to blends with crushed trap rock, crushed rhyolite, crushed limestone rock asphalt or 

lightweight aggregate. 

 

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR: 

 

Maximum lift thickness for compaction of all base courses will not exceed 4 inches. 

 

Exercise caution during repair of existing pavement structure operations to avoid damage 

shallow cross drainage structures. 

 

Remove only the amount of pavement that can be replaced within the same work day. 

 

Before opening highway lanes to traffic, each repair location shall provide a stable driving 

surface flush with the adjacent pavement. 

 

Flex tabs shall be used for work zone pavement markers for this operation.  This work will not 

be paid for directly, but shall be subsidiary to the pavement repair item. 

 

ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING: 

 

Furnish and install all signs, barricades and other incidentals necessary for proper traffic control, 

in accordance with part VI of the “Texas Manual on Uniform Traffic Control Devices for Streets 

and Highways” and in accordance with the standard plan sheets.  Additional devices may be 

needed to supplement these requirements.  All warning signs shall be factory made and in 

satisfactory condition. 

 

In addition to providing a Contractor’s Responsible Person (CRP) and a phone number for 

emergency contact, have an employee(s) available to respond on the project for emergencies and 

for taking corrective measures within 30 minutes. 
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 General Notes Sheet G 

When a Traffic Control Plan (TCP) standard requires the use of one of the following devices, a 

Type III barricade, channelizing devices or shadow vehicle with orange flags or warning lights, 

use a shadow vehicle equipped with a Truck Mounted Attenuator (TMA). 

 

Any lane closures will require prior approval.  Limit lane closures to a maximum length of one 

(1) mile.  Provide flaggers with a vehicle in order to advance their location in a timely and 

efficient manner.  Furnish a pilot vehicle, driver, necessary flaggers, and appropriate traffic 

control devices to safely guide traffic through the work area.  These items are subsidiary to Item 

502. 

 

Arrow boards are required.  Provide a standby unit in good working condition at the jobsite 

ready for immediate use. 

 

Traffic control will be subsidiary to the various bid items. 

 

In accordance with Article 502.4.b, no payment will be made for the month if the contractor fails 

to provide or properly maintain signs in compliance with the contract requirements and/or if the 

contractor is not performing roadway work issued through a work order. Temporary Warning 

signs that are visible when conditions do not apply will be considered improper maintenance of 

signs. 

 

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS: 

 

TY I material will be TY B-Alkyd in accordance with DMS-8220. 

 

After the surface has cured a minimum of two (2) calendar days, been cleaned and prepared 

according to the specifications and as directed, apply Type II markings in accordance with this 

item, the plans, Texas MUTCD and/or as directed/approved.  The thermoplastic (Type I) 

markings may be applied directly over existing painted pavement markings where applicable. 

 

The thickness of TY I markings for all lines (lane, edge, no passing, etc.) shall be 0.10 inches 

(100 mils).  These thicknesses (not including the thickness of the surface applied glass beads) are 

required for the full width and length of the lines being placed. 

 

ITEM 672 RAISED PAVEMENT MARKERS: 

 

Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 

portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 

is pressed into the adhesive, 1/8” or more adhesive will remain under 100% of the marker.  The 

adhesive should extend not less than ½” but not more than 1-1/2” beyond the perimeter of the 

marker. 
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 General Notes Sheet H 

ITEM 3035 BLADE LEVEL UP WITH ASPHALT CONCRETE: 

 

TxDOT will provide LRA Pavement Ty II, GR CS material.  The contractor is responsible for 

picking up the material at the producer plant.  Payment for hauling material will be considered 

subsidiary to this bid item. 

 

Stockpiling of material will cease no later than 30 minutes after sunset. 

 

The producer plant shall have truck scales as defined in Item 520.  Give three weight tickets 

bearing the date, the truck number, the gross, net & tare weights to the truck driver for the State 

inspector at the spreading and finishing operation.  All weight tickets will be required for 

payment.  Trucks may be required to weigh on public scales or portable platform scales to verify 

the weight of the ticket. 

 

Tack coat material is furnished by the Contractor.  The rate of the tack coat is not to exceed 0.05 

gallon per square yard of surface unless approved by the Engineer. 

 

Flex tabs shall be used for work zone pavement markers for this operation.  This work will not 

be paid for directly, but shall be subsidiary to the level-up item. 

 

Provide a minimum of ¾” level-up on the main lanes.  Perform spot leveling in a manner that 

improves the ride quality on the roadway.  Fill in rutted areas and distribute the mix in a manner 

that re-establishes a 2% cross slope. 

 

Remove and replace any mix that does not bond to the existing pavement or that has surface 

irregularities.  This work will be to the satisfaction of the Engineer and at the Contractor’s 

expense. 

 

Do not place LRA with a moisture content of 8% or higher as determined by Tex-103-E.  When 

moisture content is 8% or higher, the contractor must aerate the stockpile and screen mix to 

reduce the moisture content and prevent mix clumps. 
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